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SECTION 01110
SUMMARY OF WORK
PART 1 — GENERAL
1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including the Conditions of the Contract and
Division 01 Specification Sections apply to this Section.
1.2 SUMMARY

A. Section includes removal and disposal of the existing roofing systems, coping, insulation, flashings,
and all construction related debris. Installation of a new standing seam metal roofing system as
specified with all applicable details for a complete watertight warrantied roofing assembly per the
manufacturers instructions.

B. Related Work Specified Elsewhere:
1. Section 01 - Submittals
2. Section 07 - Standing Seam Metal Roofing
3. Section 07: Sheet Metal Flashing and Trim

1.3 WORK COVERED BY CONTRACT DOCUMENTS

A. Project Identification: Nishimoto Elementary School Roof Repair Project

B. Project Locations: Nishimoto Elementary School 26460 Martin Street Madera, CA 93638
C. Owner: Madera Unified School District 1205 S. Madera Ave. Madera, CA 93638

D. General scope of work but not limited to;

1. Roof Areas 1100 Wing, 1200 Wing, 1300 Wing, 1500 Wing, Office, & Cafeteria:

2. Includes removal and disposal of existing fasteners and sealants at all roof penetrations
including roof curbs, pipe penetrations, roof hatch, and vent flashings.

3. Clean all existing metal flashings with a solvent based cleaner and allow to properly dry.
4. Install new Garland Butyl Tape at all locations.
5. Install new Garland Butyl Caulk sealant at all locations where tape can not be used

6. Install a new rubber grommeted fastener at all existing locations and as needed to create firm
contact of all metal flashings.

7. Install new decktite pipe boots at all locations.

8. All materials needed for this project are to be part of the contractors bid and will not be owner
supplied.

1.4 WORK COMPLETED BY THE DISTRICT
A. No work will be completed by the district.
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1.5 TYPE OF CONTRACT

A.

Work will be completed under a single prime contract.

1.6 USE OF PREMISES

A.

B.

General: Contractor will have limited use of premises for construction operations.

Use of site: Limit use of premises to work areas required. Do not disturb portions of the project site
beyond areas in which the work is indicated.

The building interior is off limits to the contractor. All access shall be from the exterior.
The point of exterior access must be approved by the owner.

Entrances: Keep all entrances serving the building clear and available to the owner, owner’s
employees, and emergency vehicles.

Use of existing building: Maintain existing building in a weather tight condition throughout the
construction period. Repair damage caused by construction operations. Protect building and
occupants during construction.

Vehicle Parking: Contractor parking is available on site and will need to be approved by the owner.
Assume full responsibility for protection and safekeeping of materials stored on premises.

Coordinate the location of materials and equipment to be stored on premises. Provide barricades,
barriers, and enclosures as required to ensure safety.

1.7 OWNERS OCCUPANCY REQUIREMENTS

A.

B.

The owner will occupy the building during the entire construction phase. Cooperate with the owner
during construction operations to minimize owner conflicts and facilitate owner usage. Perform the
work as to not interfere with owners operations.

A minimum of 72 hours notice is needed for all activities that will affect the owners operations.

1.8 WORK RESTRICTIONS

A.

On site work hours: Work shall generally be performed from the hours of 7:00 am — 5:00 pm
Monday through Friday except as otherwise indicated or approved by the owner.

Weekend hours, early morning hours, utility shut down, and noisy activity requires owner’s
authorization a minimum of 72 hours in advance.

1.9  UNIT PRICES

A.

The following unit prices will be used to add or deduct from the total contract amount.

Replacement dry rot or damaged roof decking.

10. SCHEDULE OF ALTERNATES

A

None

111 PROJECT CONDITIONS

A

Proceed with roofing work only when existing and forecasted weather conditions will permit a unit
of work to be installed in accordance with manufacturer's recommendations and warranty
requirements.

Do not apply roofing insulation or membrane to damp deck surface.
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C. Do not expose materials subject to water or solar damage in quantities greater than can be
weatherproofed during same day.

112 SEQUENCING AND SCHEDULING

A. Sequence installation of roofing with related units of work specified in other sections to ensure that
roof assemblies, including roof accessories, flashing, trim and joint sealers, are protected against
damage from effects of weather, corrosion and adjacent construction activity.

B. Complete all roofing field assembly work each day. Phased construction will not be accepted.
Phased construction refers to the application of the roof insulation board, ply sheet membrane, and
cap sheet membrane installed in the same day.

113 PROJECT TIMELINE
A. Project Start: June 7, 2024

B. Project Completion: August 9, 2024

END OF SECTION 01 11 00 - SUMMARY OF WORK
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SECTION 01 30 00
SUBMITTALS

PART 1 - GENERAL

1.01

A.

B.

1.02

1.03

RELATED DOCUMENTS
Contract General Conditions.

See also contract general conditions for additional requirements especially those regarding
requests for ALTERNATIVES OR EQUALS and for SUBSTITUTIONS.

SUMMARY

This Section specifies administrative and procedural requirements for submittals required
for performance of the Work, including:

Contractor’s construction schedule
Submittal schedule

Shop Drawings

Product Data

Samples.

g~

Administrative Submittals: Refer to other Division-1 Sections and other Contract
Documents for requirements for administrative submittals. Such submittals include, but
are not limited to:

Permits

Applications for payment
Performance and payment bonds
Insurance certificates

List of Subcontractors.

gD~

SUBMITTAL PROCEDURES

Coordination: Coordinate preparation and processing of submittals with performance of
construction activities. Transmit each submittal sufficiently in advance of performance of
related construction activities to avoid delay.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other
submittals and related activities that require sequential activity.
2. Coordinate transmittal of different types of submittals for related elements of the

Work so processing will not be delayed by the need to review submittals
concurrently for coordination.

a. The Architect shall return without action any submittals requiring

coordination with other submittals until related submittals are coordinated.
3. Processing: Allow sufficient review time so that installation will not be delayed as a

result of the time required to process submittals, including time for resubmittals.

a. See General Conditions and Supplementary General Conditions for
additional requirements.

b. If an intermediate submittal is necessary, process the same as the initial
submittal.

C. No extension of Contract Time will be authorized because of failure to

transmit submittals to the Architect sufficiently in advance of the Work to
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permit processing.

B. Submittal Preparation: Place a permanent label or title block on each submittal for
identification. Indicate the name of the entity that prepared each submittal on the label or
title block.

1. Provide a space approximately 4” x 5” on the label or beside the title block on Shop
Drawings to record the Contractor’s review and approval markings and the action
taken.

2. Include the following information on the label for processing and recording action
taken:

Project name

Date

Name and address of Architect

Name and address of Contractor

Name and address of subcontractor

Name and address of supplier

Name of manufacturer

Number and title of appropriate Specification Section

Drawing number and detail references, as appropriate.

e

C. Submittal Transmittal: Package each submittal appropriately for transmittal and handling.
Transmit each submittal from Contractor to Architect using a transmittal form. Submittals
received from sources other than the Contractor will be returned without action.

On the transmittal Record relevant information and requests for data. On the form, or
separate sheet, record deviations from Contract Document requirements, including minor
variations and limitations. Include Contractor’s certification that information complies with
Contract Document requirements.

1.05 SHOP DRAWINGS

A. Submit newly prepared information, drawn to accurate scale. Highlight, encircle, or
otherwise indicate deviations from the Contract Documents. Do not reproduce Contract
Documents or copy standard information as the basis of Shop Drawings. Standard
information prepared without specific reference to the Project is not considered Shop
Drawings.

B. Shop Drawings include fabrication and installation drawings, setting diagrams, schedules,
patterns, templates and similar drawings. Include the following information:

Dimensions

Identification of products and materials included
Compliance with specified standards

Notation of coordination requirements

Notation of dimensions established by field measurement.

C. Sheet Size: Except for templates, patterns and similar full- size Drawings, submit Shop
Drawings on sheets at least 8-1/2” x 11” but no larger than 30" x 42".

D. Submittals: Submit one correctable translucent reproducible print and six (6) blue- or
black-line print for the Architect’s review; the reproducible and one print will be returned.

Do not use Shop Drawings without an appropriate final stamp indicating action taken in
connection with construction.
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1.06 PRODUCT DATA

A. Collect Product Data into a single submittal for each element of construction or system.
Product Data includes printed information such as manufacturer’s installation instructions,
catalog cuts, standard color charts, roughing-in diagrams and templates, standard wiring
diagrams and performance curves. Where Product Data must be specially prepared
because standard printed data is not suitable for use, submit as “Shop Drawings.”

1. Mark each copy to show applicable choices and options. Where printed Product
Data includes information on several products, some of which are not required,
mark copies to indicate the applicable information. Include the following
information:

Manufacturer’s printed recommendations,

Compliance with recognized trade association standards,
Compliance with recognized testing agency standards,
Application of testing agency labels and seals,

Notation of dimensions verified by field measurement,
Notation of coordination requirements.

2. Do not submit Product Data until compliance with requirements of the Contract
Documents has been confirmed.

B. Submittals: Submit a minimum of six (6) copies of each required submittal as well as
additional copies as required by the Architect, (the actual number of submittals and
distribution required shall be determined by the Trustees Representative at the
Preconstruction Conference). The Architect will return two sets marked with action taken
and corrections or modifications required.

C. Distribution: Furnish copies of final submittal to installers, subcontractors, suppliers,
manufacturers, fabricators, and others required for performance of construction activities.

1. Do not proceed with installation until an applicable copy of Product Data applicable
is in the installer’s possession.

2. Do not permit use of unmarked copies of Product Data in connection with
construction.

1.07 SAMPLES

A. Submit full-size, fully fabricated Samples cured and finished as specified and physically
identical with the material or product proposed. Samples include partial sections of
manufactured or fabricated components, cuts or containers of materials, color range sets,
and swatches showing color, texture and pattern.

1. Mount, display, or package Samples in the manner specified to facilitate review of
qualities indicated. Prepare Samples to include the following:
Generic description of the Sample
Sample source
Product name or name of manufacturer
Compliance with recognized standards
Availability and delivery time.

2. Submit Samples for review of kind, color, pattern, and texture, for a final check of
these characteristics with other elements, and for a comparison of these
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characteristics between the final submittal and the actual component as delivered
and installed.

B. Preliminary submittals: Where Samples are for selection of color, pattern, texture or similar
characteristics from a range of standard choices, submit a full set of choices for the material
or product.

Preliminary submittals will be reviewed and returned with the Architect’s mark indicating
selection and other action.

C. Submittals: Except for Samples illustrating assembly details, workmanship, fabrication
techniques, connections, operation and similar characteristics, submit 3 sets; one will be
returned marked with the action taken.

Maintain sets of Samples, as returned, at the Project site, for quality comparisons
throughout the course of construction.

D. Distribution of Samples: Prepare and distribute additional sets to subcontractors,
manufacturers, fabricators, suppliers, installers, and others as required for performance of
the Work.

Field Samples specified in individual Sections are special types of Samples. Field Samples
are full-size examples erected on site to illustrate finishes, coatings, or finish materials and
to establish the standard by which the Work will be judged.

1.08 ARCHITECTS ACTION

A. Except for submittals for record, information or similar purposes, where action and return
is required or requested, the Architect will review each submittal, mark to indicate action
taken, and return promptly.

Compliance with specified characteristics is the Contractor’s responsibility.

B. Action Stamp: The Architect will stamp each submittal with a uniform, self-explanatory
action stamp. The stamp will be appropriately marked, as follows, to indicate the action
taken:

1. Final Unrestricted Release: Where submittals are marked “Approved,” that part of
the Work covered by the submittal may proceed provided it complies with
requirements of the Contract Documents; final acceptance will depend upon that
compliance.

2. Final-But-Restricted Release: When submittals are marked “Approved as Noted,”
that part of the Work covered by the submittal may proceed provided it complies
with notations or corrections on the submittal and requirements of the Contract
Documents; final acceptance will depend on that compliance.

3. Returned for Resubmittal: When submittal is marked “Not Approved, Revise and
Resubmit,” do not proceed with that part of the Work covered by the submittal,
including purchasing, fabrication, delivery, or other activity. Revise or prepare a
new submittal in accordance with the notations; resubmit without delay. Repeat if
necessary to obtain a different action mark.

a. Do not permit submittals marked “Not Approved, Revise and
Resubmit” to be used at the Project site, or elsewhere where Work is in
progress.

b. Note: Any work performed prior to receiving a FULLY APPROVED
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submittal shall be done at the contractors own risk and is subject to being
replaced if any of the submittal requirements are not met.

PART 2 — PRODUCTS NOT USED

PART 3 — EXECUTION NOT USED

END OF SECTION 01300
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Pre-Manufactured Curb

REMOVE ALL FASTENERS, CLEAN
ALL OLD SEALANT, CLEAN WITH
SOLVENT CLEANER. INSTALL NEW
BUTYL TAPE AND BUTYL SEALANT
INSTALL OVERSIZED FASTENERS
WITH RUBBER GROMMETS IN THE
EXISTING HOLES.


Rich Jones

Rich Jones
REMOVE ALL FASTENERS, CLEAN
ALL OLD SEALANT, CLEAN WITH
SOLVENT CLEANER. INSTALL NEW
BUTYL TAPE AND BUTYL SEALANT
INSTALL OVERSIZED FASTENERS
WITH RUBBER GROMMETS IN THE 
EXISTING HOLES. 
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CORRECT TOO LOOSE TOO TIGHT
Sealing material slightly vis- Sealing material is not visible; | Metal washer deformed,;
ible at edge of metal washer. not enough compression to sealing material pressed

Assembly is watertight. seal properly. beyond washer edge.

SELF DRILLER

WOODSCREW
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