

**MADERA UNIFIED  
SCHOOL DISTRICT**  
1902 Howard Road  
Madera CA 93637  
(559) 675-4500  
(559) 675-1186 Fax  
[www.madera.k12.ca.us](http://www.madera.k12.ca.us)

**Board of Trustees:**

President:

Al Galvez

Clerk:

Robert E. Garibay

Trustees:

Ricardo Arredondo

Brent Fernandes

Ed McIntyre

Ray G. Seibert

Maria Velarde-Garcia

**SUPERINTENDENT:**

Edward C. González

April 29<sup>th</sup>, 2016

Addendum No. 1-Bid Section 1-5  
Asphalt Resurface & Repairs at Various School Sites  
BID No. 033116

**NOTICE TO ALL VENDORS:**

This Addendum is attached to and made a part of the above entitled specifications for Madera Unified School District for BID No. 033116 with a due date of May 5, 2016

All changes and/or clarifications will appear in bold type and deletions will be struck out within a sentence.

Bid Sections 1-5

- **District to pay for first test "BSK" if tests fails contractors responsibility to pay for additional testing**

Bid Sections 1-5

- **Crack seal, slurry and re-paint to match existing lines**

Bid Section 1-Madera High School

- Does the new pavement get a seal coat? **YES**
- **Tear up concrete gutter and replace with asphalt, valley gutters stay (See attached photos for specifics)**
- **District to remove and replace all containers and turf**

Bid Section 2-Adams Elementary School

- **Added back alley and front staff parking area –(see attached photos for specifics) Asphalt remove, replace and seal.**

Bid Section 4-Berenda Elementary School

- **Container behind cafeteria will not be moved-seal around it.**


Signature: \_\_\_\_\_

Print Name: \_\_\_\_\_

Date: \_\_\_\_\_

**Madera High School. Concrete removal  
start point. Typical of both sides**







**Madera High School concrete gutter removal  
start point. Typical both sides.**






**Madera High School. Remove concrete gutter where existing asphalt starts and replace with asphalt**


Madera High School. Remove concrete ramp and replace with new concrete.




Madera High School. Remove existing concrete and replace with asphalt.




Madera High School. remove  
concrete and replace with asphalt.







Madera High School. Remove concrete trench and replace with asphalt. Concrete drain/gutter to remain.

**Remove concrete gutter where  
existing asphalt starts and replace  
with asphalt.**







Adams Elementary. Remove and replace all asphalt in front staff parking lot. Concrete gutter to remain in alley. Alley belongs to the City. Do not remove any alley asphalt.



Adams Elementary alley/lot view 2





Adams Elementary secondary staff parking.  
View looking West. Remove and replace  
asphalt. Alley belongs to the City. Do not  
remove asphalt.



Adams Elementary secondary staff parking lot looking South. Remove and replace asphalt. MUSD will repaint parking lines.

Adams Elementary secondary staff parking lot.  
View looking North. Remove concrete, dirt, tree  
and replace with asphalt to concrete mow strip at  
wall.




Adams Elementary secondary staff  
parking lot. Remove concrete, dirt, tree  
and replace with asphalt. Add concrete  
mow strip to new asphalt.

New concrete  
mow strip




Adams Elementary front staff parking lot. Remove and replace asphalt up to alley line.




Adams Elementary front staff parking lot.  
Remove and replace asphalt. Seal and re-stripe  
parking stalls (typ. both sides of the lot).

Re-paint directional arrows and handicap  
stalls.





Remove and replace concrete with asphalt in front staff parking lot.



Adams Elementary. Secondary staff parking lot.  
Remove asphalt, concrete, tree. Replace with  
asphalt. Alley belongs to the City.

Remove asphalt, concrete, tree. Replace with asphalt. Alley belongs to the City.