March 13, 2019

Addendum No. 1
032519-Polished Concrete Projects at Multiple School Sites

NOTICE TO ALL VENDORS:

This Addendum is attached to and made a part of the above entitled specifications for Madera Unified School District for Bid No.020119 with a due date of March 26, 2019 @ 10:00 a.m.

All changes and/or clarifications will appear in bold type and deletions will be struck out within a sentence.

Questions/Clarifications:

All Sites: Cement is to be Westcoat Grey

Additional Location Added: Transportation Department-1200 Gill Avenue, Madera CA 93637
*Shop Breakroom & Locker Room
*Shop Restrooms (next to breakroom-Both men's & women's (MUSD will be responsible to remove partitions & toilets)
*4" baseboard-color Blue Bonnet

Desmond:
*Cafeteria, Storage Room
*Replace current baseboards with 6" baseboards. Color to remain the same

Martin Luther King:
*Concrete on stage and ramp included. Only walking area, not the face. End at the stairs
*Foyer to the left of the stage
*Both storage room
*Staff dining area
*Custodian closet
*No kitchen
*MUSD will take care of the transition from concrete to tile

Martin Luther King Cont.:
*MUSD to provide the logo to bid winner
*Use existing colors

Madera High School:
*Baseboard color change to Blue Bonnet
*No stage
*MUSD to provide the logo to bid winner

Madera South High School (cafeteria):
*Entrance area
*Student Store area
*Storage room by the entrance
*Baseboards - keep same color
*Snack bar line area (end at doors)
*Area outside snack bar
*Storage under the stage – (go the depth of 1 tile in)
*Stairwell behind door 707 (not stairs)
*No Staff Dining

Signature:_____

Date:_____