

Bid No. 101916

New Backstop and Restroom/Concession Building at MHS Baseball Field

Turn in 11-14-16 @ 2:30 pm

Vendor		Bid Amount
BVI Construction		\$1,049,000.00
Marko Construction		\$1,083,000.00
Davis Moreno		\$1,187,479.00

Pending Verifiation and Board Approval